ENGINEERING DEPARTMENT.

BANGALORE DIVISION.

Abstract Notifications.

The attention of the public is invited to *Mysore Gazette* Notification No. 32, pages 922, Part VI, dated 7th August 1930, calling for tenders for the restoration of Muthanallur Tank of Anekal Taluk.

The last date of receipt of tenders is 8th September 1930.

The attention of the public is invited to the *Mysore Gazette* Notification No. 32, page 921, Part VI, dated 7th August 1930, calling for tenders for restoration of the Chennasandra Minor Tank of Hoskote Taluk.

Last date of receipt of tender is 8th September 1930.

N. G. KRISHNA IYENGAR,
Executive Engineer.

KOLAR DIVISION.

Abstract Notification dated 29th July 1930.

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part VI, pages 907 and 908, dated 7th August 1930, calling for tenders for improving the Feeder Channel from Chitravati Anicut to Hosahudya Kelaginakere, Bagepalli Taluk.

The latest date of tender is 2 P.M., 28th August 1930.

Abstract Notification dated 29th July 1930.

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part VI, pages 923 and 924, dated 7th August 1930, calling for tenders for Restoring Volagamadi Royarkere Regd., No. 593 of Bowringpet Taluk.

The last date of tender is 2 P.M., 28th August 1930.

Abstract Notification dated 29th July 1930.

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part VI, pages 906 and 907, dated 7th August 1930, calling for tenders for restoring Sonnapalli Diguvakunte of Srinivaspur Taluk.

The last date of tender is 2 P.M., 28th August 1930.

Notification dated 5th August 1930.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kolar Division, up to 2 P.M. of 1st September 1930, for restoring Hunasanahalli Jambukere Registered No. 748 of Bowringpet Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1931.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees three hundred and fifty in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring Hunasanahalli Jambukere Reg. No. 748 of Bowringpet Taluk" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute to usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted will be posted on the notice board in the Executive Engineer's Office in due course. No enquires regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. The tenderer must quote specific rates for all items both in words and in figures.

10. The tenderer stating that the work would be executed at a certain percentage in excess of or lower than the estimate will not be accepted.

Abstract estimate for restoring Hunasanahalli Jambukere Reg. No. 748 of Bowringpet Taluk.

No.	Items of work	Unit	Rate	Quantity	Cost
	Bund R. L. 55·00.		Rs. a. p.		Rs. a. p.
1	Earthwork to bund with watering and tamping including lead and lift.	C.yd.		6,684	
2	Turfing	Sqr.		5,428	
3	Removing and resetting old stone work with new jelly.	C.yd.		706	
4	New stone work	„		1,542	
5	Clearing jungle thick prickly pier and lantana and ant hills and removing top soil below prickly pier, etc., complete.	Grade		31	
6	Cutting trenches and grips to hold old and new earth.	„		31	
7	Preparing and fixing new grade stones ..	No.		31	
8	Do index stones ...	„		31	
9	Do Gauge stone ...	„		1	
10	Do Reg. No. stone ...	„		1	
11	Do B. M. stones ...	„		2	
	Total Bund ..	...	..	...	...
	Waste Weir 78 ft. long R. L. 50·00.				
	Extending apron and filling hollows near boulders and filling with jelly and wedgings and repairs to Masonry body wall with patch repairs and plastering.	Lump sum			
	Sluice No. I.				
	Preparing and fixing plug and rod ...	Lump sum			
	Sluice No. II				
1	Earthwork cutting open the bund ...	C.yd.		93	
2	Refilling with consolidation ...	„		102	
3	Surki concrete	C.ft.		190	
4	Burnt Brick in surki .. .	„		590	
5	Burnt stone slabs	S.ft.		279	
6	Surki plastering	Sqr.		6·71	
7	Cutting upper and lower orifice holes ..	No.		3	
8	Providing plug and rod	„		1	
9	Dismantling the present damaged masonry barrel	Lump sum			
	Total Sluice No. II ...	..	..	...	...
	Improving Feeder Channel.				
	Improving feeder channel under disrepair ...	Lump sum			
	Total Rs. ...	...	...	...	..

M. LAKSHMINARASIMAYA,
Executive Engineer.

MYSORE DIVISION.

Abstract Notification dated 31st July 1930.

"Reference is invited to the advertisement published in detail in Part VI of the *Mysore Gazette*, dated 7th August 1930, on pages 903 and 909 for "Repairing and improving the Nanjeer's Shrine at Melkote, Seringapatam Taluk."

K. NARAYANA IYENGAR,
Executive Engineer.